STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 16/ 04 I N VENTURA COUNTY | N OXNARD AND RR | NVOCLVEMENT 09/ 17/ 04
CONTRACT NUMBER 07-200704 CAMARI LLO FROM RI CE AVENUE TO CONTRACT CODE 'B '
LOCATI ON 07- VEN-34-6.3/17.7 DAWSON DRI VE AND FROM 0. 3 KM EAST 23 CONTRACT | TEMS
CF CAMARI LLO OVERHEAD AND
I NSTALL METAL BEAM GUARD RAI LS FEDERAL Al D ACST- P034-(003)E

PHG- P034- (003) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 1, 000, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 2 ENG NEERS EST 773, 000. 00 AMOUNT UNDER 21, 325. 00 PERCENT UNDER EST 2.76
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 751, 675. 00 2 CHRI SP COVPANY 510 656-2840
00374600
1368 FREMONT FAX 510 490-2703
FREMONT CA 94538
2 813, 286. 45 1 STERNDAHL ENTERPRI SES | NC 818 834-8199
00421823
11861 BRANFORD STREET FAX 818 834-8618

SUN VALLEY CA 91352



07-200704 Bl D245
07- VEN- 34- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 16/ 04 09/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C AND W CONSTRUCTI ON VETAL BEAM GUARD RAIL, CLEARI NG AND GRUBBI NG
2419 PALMA DRI VE
VENTURA CA 93003

K R C SAFETY CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93291

K R C SAFETY ROADSI DE SI GNS ( PARTI AL)
6084 W HURLEY AVENUE
VI SALI A CA 93291



07-200704 Bl D245

07- VEN- 34- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 16/ 04 09/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C AND W CONSTRUCTI ON SPECI ALTI ES ITEMS 5, 12 AND 15 THRU 19 ( PORTI ON)

2419 PALMA DRI VE
VENTURA CA 93003

K R C SAFETY COVPANY | NC ITEMS 3, 4, 11 AND 14 (PORTI ON)
6084 W HURLEY AVENUE
VI SALI A CA 93291



07-200704 Bl D245

07- VEN- 34- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 123, 000. 00* 123, 000. 00
5 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 42.00 1, 470. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 26, 300 1. 80 47, 340. 00
STRI PE
7 (S) 033488 TEST YELLOW TRAFFI C STRI PE LS LUVMP SUM 1, 000. 00* 1, 000. 00
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 36, 000 1.10 39, 600. 00
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 730 10. 00 7,300. 00
10 (S) 150722 REMOVE PAVEMENT MARKER EA 3, 680 1.00 3, 680. 00
11 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 200. 00 200. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
14 566012 ROADSI DE SI GN - TWD POST EA 1 500. 00 500. 00
15 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 240 110. 00 26, 400. 00
16 (S) 832061 METAL BEAM GUARD RAI LI NG M 1,510 130. 00 196, 300. 00
(2.1 M WOOD POST)
17 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 100. 00 9, 300. 00
18 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2, 400. 00 16, 800. 00
19 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 425. 00 425. 00
20 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 67, 600 3.00 202, 800. 00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 730 36. 00 26, 280. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 680 3.50 12, 880. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 15, 900. 00* 15, 900. 00

TOTAL 751, 675. 00



07-200704 Bl D245

07- VEN- 34- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 16/ 04 09/ 17/ 04
| TEM SECOND
Bl D AMOUNT

1 2,500. 00* 2500. 00
2 42, 498. 00* 42498. 00
3 6, 100. 00* 6100. 00
4 105, 000. 00* 105000. 00
5 43.01 1505. 35
6 1.85 48655. 00
7 2, 000. 00* 2000. 00
8 1.55 55800. 00
9 17.00 12410. 00
10 1.00 3680. 00
11 200. 00 200. 00
12 5, 000. 00* 5000. 00
13 2,500. 00* 2500. 00
14 400. 00 400. 00
15 109. 25 26220. 00
16 129.11 194956. 10
17 3, 105. 00 9315. 00
18 2,473.00 17311. 00
19 426. 00 426. 00
20 3.25 219700. 00
21 43.00 31390. 00
22 4.00 14720. 00
23 11, 000. 00* 11000. 00
TOT 813, 286. 45



